
  

 
 
 
 
 
 
 
   
 
 

CLARK HUGHES 
Capital Project Procurement Manager  

Atlantic City Convention Center 

Historic Boardwalk Hall 

2301 Boardwalk, Atlantic City, NJ 08401 

O: 609.348 - 7026         c: 609 226 - 3069 

clark_hughes@comcastspectacor.com   

 

TO:   Bid Responders 
 
FROM:  Clark Hughes        
 
DATE:  April 4, 2018 
 
SUBJECT: ACCC RESTROOM RENOVATION – ADDENDUM #3 
 

1) Question 
Will the general contractor be responsible for permits? 
Answer 
Yes 

2) Question 
On some of the exhibits the date 2017 appears, how do we proceed? 
Answer 
Cross out the improper date and write in the proper date with initials. 

3) Question 
Exhibit A required contractors to hold pricing through an indefinite contract award period.  Due to the 
volatility of material cost and constant increase in labor rates, can a finite timeframe be established?   
Answer 
Refer to the attachment  

4) Comment 
In Exhibit H, Chapter 01300, Section 01310.4. Progress Schedule and Prosecution of the Work. Disregard 
paragraph 1 for the following;   
Upon award of bid, the Contractor shall furnish a proposed Progress Schedule showing the order in 
which the Contractor proposes to prosecute the Work; the dates on which the various work stages, 
operations, and principal items of Work including procurement of materials will begin; the quantity and 
kinds of equipment and character of the labor force; and the contemplated dates for completing the 
same. 
Base the bids on performing renovation on four restrooms at a time. Two sets (men’s/Ladies). 

5) Comment 
Disregard Section 1.18. Refer to attachment for Section 1.18 (Revised).  

6) Comment 
Additional inquires will be responded to by 4/12/18, 5:00pm (1700 Hours). 

 
Atth: Exhibit A (Revised) 
  Section 1.18 (Revised) 
  Pre-Bid Sign in Sheets 
Cc:   Jim McDonald 
  Chris Menchin 
  Eric Taggart 
  Marie Remer 
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