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Question

Will the general contractor be responsible for permits?

Answer

Yes

Question

On some of the exhibits the date 2017 appears, how do we proceed?

Answer

Cross out the improper date and write in the proper date with initials.

Question

Exhibit A required contractors to hold pricing through an indefinite contract award period. Due to the
volatility of material cost and constant increase in labor rates, can a finite timeframe be established?
Answer

Refer to the attachment

Comment

In Exhibit H, Chapter 01300, Section 01310.4. Progress Schedule and Prosecution of the Work. Disregard
paragraph 1 for the following;

Upon award of bid, the Contractor shall furnish a proposed Progress Schedule showing the order in
which the Contractor proposes to prosecute the Work; the dates on which the various work stages,
operations, and principal items of Work including procurement of materials will begin; the quantity and
kinds of equipment and character of the labor force; and the contemplated dates for completing the
same.

Base the bids on performing renovation on four restrooms at a time. Two sets (men’s/Ladies).
Comment

Disregard Section 1.18. Refer to attachment for Section 1.18 (Revised).

Comment

Additional inquires will be responded to by 4/12/18, 5:00pm (1700 Hours).

Exhibit A (Revised)
Section 1.18 (Revised)
Pre-Bid Sign in Sheets
Jim McDonald
Chris Menchin
Eric Taggart
Marie Remer
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