
  

 
 
 
 
 
 
 
   
 
 

CLARK HUGHES 
Capital Project Procurement Manager  

Atlantic City Convention Center 

Historic Boardwalk Hall 

2301 Boardwalk, Atlantic City, NJ 08401 

O: 609.348 - 7026         c: 609 226 - 3069 

clark_hughes@comcastspectacor.com   

 

TO:   Bid Responders 
 
FROM:  Clark Hughes 
 
DATE:  April 6, 2018 
 
SUBJECT: BOARDWALK HALL – ARENA LIGHTING REPLACEMENT – ADDENDUM #1  

 
 

1) Comment 
Contractor responsible for cost of project permit. 
 

2) Comment 
Exhibits reflecting improper dates (2017) should be crossed out, write the proper date (2018) along 
with initials. 
 

3) Comment 
Disregard Exhibit A. Refer to the attached Exhibit A (Revised.) 
 

4) Comment 
Disregard Section 1:18. Refer to the attached Section 1:18 (Revised). 
 

5) Comment 
In Exhibit I, Chapter 01300, Section 01310.4 Progress Schedule and Prosecution of the Work. Disregard 
paragraph 1 for the following. 
Upon award of bid. The Contractor shall furnish a proposed Progress Schedule showing the order in 
which the Contractor proposes to prosecute the Work; the dates on which the various work stages, 
operations, and principal items of Work including procurement of materials will begin; the quantity and 
kinds of equipment and character of the labor force; and the contemplated dates for completing the 
same.  
 

6) Comment 
Refer to attached guideline information for proper bid submission. 
 
Atth: Exhibit A (Revised) 
  Section 1:18 (Revised) 
  Guideline Information 
  Pre-Bid Attendance Sheet 
 
Cc:   Jim McDonald 
        Eric Taggart  
         Marie Remer 


