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TO: Bid Responders
FROM: Clark Hughes
DATE: April 6, 2018

SUBJECT: BOARDWALK HALL — ARENA LIGHTING REPLACEMENT — ADDENDUM #1

1) Comment
Contractor responsible for cost of project permit.

2) Comment
Exhibits reflecting improper dates (2017) should be crossed out, write the proper date (2018) along
with initials.

3) Comment
Disregard Exhibit A. Refer to the attached Exhibit A (Revised.)

4) Comment
Disregard Section 1:18. Refer to the attached Section 1:18 (Revised).

5) Comment

In Exhibit I, Chapter 01300, Section 01310.4 Progress Schedule and Prosecution of the Work. Disregard
paragraph 1 for the following.

Upon award of bid. The Contractor shall furnish a proposed Progress Schedule showing the order in
which the Contractor proposes to prosecute the Work; the dates on which the various work stages,
operations, and principal items of Work including procurement of materials will begin; the quantity and
kinds of equipment and character of the labor force; and the contemplated dates for completing the
same.

6) Comment
Refer to attached guideline information for proper bid submission.

Atth:  Exhibit A (Revised)
Section 1:18 (Revised)
Guideline Information
Pre-Bid Attendance Sheet

Cc: Jim McDonald
Eric Taggart
Marie Remer



