

JIM WHELAN
BOARDWALK HALL

TO: Proposal Responders

FROM: Clark Hughes

DATE: August 11, 2025

SUBJECT: JWBWH STOREFRONT RENOVATION & DOOR REPLACEMENT– ADDENDUM #4

COMMENT

1. Refer to the revised attached Exhibit G Fee Schedule. The revisions are in hi-lighted yellow.

END OF ADDENDUM #4

CC: Jim McDonald
Angela Gonzalez
Maie Remer

Exhibit G
Schedule of Estimated Quantities, Unit Prices, and Lump Sum Items
ADDENDUM #4

Item	Description	Unit	Amount
1	Permits	L.S.	
2	Storefront Doors	L.S.	
3	Storefront Windows	L.S.	
4	Applied Pilaster and Decorative Trim	L.S.	
5	Masonry Replacement	L.F.	
6	Masonry Repairs	L.S.	
7	Loafer Rail	L.F.	
8	Security Integration	L.S.	
L.S. designates Lump Sum			
S.F. designates Square Foot			
L.F. designates Linear Foot			

TOTAL LUMP SUM CONTRACT PRICE (Numerically) Line Item 1 through 8

TOTAL LUMP SUM CONTRACT (In words) Line Items 1 through 8: _____

_____ Dollars